COST ANALYSIS FOR POSSIBLE CAPITAL IMPROVEMENTS

Date:

School District:
Facility Name:
Square Footage:

Facility Location:

October 2004

Any County

Any County Middle School

32,388

Anytown, Kentucky

(Note 1 - Cost per unit shown shall be adjusted by the Architect to conform to the most current R. S. Means renovation cost for each item.

ltem Unit Cost Per Unit X Number of X Renovation | _ Estimated
Description (note 1) Units Factor Projected Cost
1. CODE IMPROVEMENTS
Accessible Parking 1 Car/Van
Preparation & Excav. S.F. 2.09| x 0| x 1.35 = $0
Asphalt Topping S.F. 0.28| x 0| x 1.35 = $0
Parking Stall Stripping EA. 8.00 x 0] x 1.35 = $0
Signs EA. 87.02| x 0] x 1.35 = $0
Conc. Wheel Stop EA. 39.06| x 0| x 1.35 = $0
ADA Signage LS. 5,000.00| x 0] x 1.35 = $0
Elevators
2 Stop EA. 42,000.00| x 0] x 1.35 = $0
3 Stop EA. 64,640.00| x 0] x 1.35 = $0
4 Stop EA. 87,275.00| x 0] x 1.35 = $0
WC Lift EA. 15,300.00| x 0] x 1.35 = $0
Ramp - 50' Ramp 6,940.00| x 0| x 1.35 = $0
Ramp - 50' w/ Ret. Walls Ramp 14,512.00] x 0| x 1.35 = $0
Toilets
Ceramic Tile - 2"x2" S.F. 7.44| x 0f x 1.35 = $0
8" CMU Wall S.F. 6.15) x 0] x 1.35 = $0
D.W. Ceilings S.F. 1.27] x 0] x 1.35 = $0
Toilet Partitions w/ Acc Stall 815.00| x 0] x 1.35 = $0
HC Toilet Partition Stall 1,093.00| x of x 1.35 = $0
Mirror EA.. 85.00( x 0] x 1.35 = $0
Lav Accessories 3 Lavs 375.00| x 0] x 1.35 = $0
Metal Door & Frame EA. 1,010.00| x of x 1.35 = $0
Wood Doors & Frame EA. 1,336.00| x of x 1.35 = $0
Painting
Doors EA. 35.00| x 0] x 1.35 = $0
Surfaces - Brush S.F. 0.56| x 0] x 1.35 = $0
Surfaces - Spray S.F. 0.28| x 0] x 1.35 = $0
Block Filler S.F. 0.86] x 0] x 1.35 = $0
Epoxy S.F. 2.91| x of x 1.35 = $0
SUBTOTAL CODE IMPROVEMENTS $0

Kentucky Department of Education, Division of Facilities Management

A4




2. ASBESTOS REMOVAL

Plaster Ceiling S.F. 1.57| x 0] x 1.35 = $0
Boiler Insulation S.F. 6.95) x 0] x 1.35 = $0
Pipe Insulation S.F. 3.67| x 0| x 1.35 = $0
Floor Tile S.F. 1.38] x 0] x 1.35 = $0
SUBTOTAL ASBESTOS REMOVAL $0
3. SITE IMPROVEMENTS
Asphalt Paving
Asphalt Curb L.F. 2.20| x 0| x 1.35 = $0
Preparation & Excav. S.F. 2.09| x 0| x 1.35 = $0
Asphalt Topping S.F. 0.28| x 0| x 1.35 = $0
Sealer - 1 coat S.F. 0.19| x 0] x 1.35 = $0
Parking Stall Stripping EA. 8.00[ x 0] x 1.35 = $0
Conc. Wheel Stop EA. 39.06| x 0| x 1.35 = $0
Replace Walk w/ Demo S.F. 3.60| x 0] x 1.35 = $0
4" Concrete walk - B.F. S.F. 2.83| x 0] x 1.35 = $0
Bus Signs EA. 87.02| x 0] x 1.35 = $0
Covered Walk
Metal Deck w/ columns S.F. 2.73| x 0] x 1.35 = $0
Roof Tar and Gravel S.F. 2.11| x 0] x 1.35 = $0
Gravel Stop S.F. 0.52| x 0| x 1.35 = $0
Paint S.F. 1.00| x of x 1.35 = $0
4" Concrete walk - B.F. S.F. 2.83| x 0] x 1.35 = $0
Concrete Splash Block EA. 21.29| x 0] x 1.35 = $0
Treat for Termites S.F. 0.25| x 0] x 1.35 = $0
SUBTOTAL SITE IMPROVEMENTS $0
4. DEMOLITION
Gutting & Disposal - Int. S.F. 7.00[ x 0] x 1.35 = $0
Concrete Slabs - Reinf. S.F. 15.70( x 0] x 1.35 = $0
CMU Walls S.F. 3.62| x 0f x 1.35 = $0
Skylight EA. 36.00] x o] x 1.35 = $0
Doors and Frames S.F. 6.55| x 0] x 1.35 = $0
Windows EA. 100.00| x 0f x 1.35 = $0
SAT Ceilings S.F. 0.48| x 0] x 1.35 = $0
Panel Only S.F. 0.38] x 0] x 1.35 = $0
Casework L.F. 7.15| x 0] x 1.35 = $0
Carpet S.F. 0.35| x 0] x 1.35 = $0
Wood Gym Floor S.F. 1.33] x 0] x 1.35 = $0
VCT S.F. 0.55| x of x 1.35 = $0
C.T. Floors S.F. 0.83| x 0] x 1.35 = $0
Quarry Tile Floor S.F. 1.11] x 0] x 1.35 = $0
Plaster Ceilings S.F. 1.14] x 0] x 1.35 = $0
C.B.&T.B. EA. 27.75| x 0f x 1.35 = $0
Toilet Stalls EA. 36.00| x of x 1.35 = $0
Shades S.F. 0.11] x 0f x 1.35 = $0
SUBTOTAL DEMOLITION $0
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5. GENERAL CONSTRUCTION

Renovation - Good Struct. S.F. 33.40| x 0| x 1.35 = $0
Renovation - Poor Struct. S.F. 58.40| x 0| x 1.35 = $0
Foundations S.F. 13.80| x 0| x 1.35 = $0
Trench Excavation C.Y. 3.09| x 0| x 1.35 = $0
Patch Concrete Walls S.F. 11.90( x 0| x 1.35 = $0
Patch Concrete Floors S.F. 18.60[ x 0| x 1.35 = $0
Precast Window Sill L.F. 21.24| x 0| x 1.35 = $0
Concrete Stair - Freestanding L.F. 35.93| x 0| x 1.35 = $0
Interior 4" Slab w/ Demo S.F. 14.11] x 0| x 1.35 = $0
Floor Fill / Leveler S.F. 1.94| x 0| x 1.35 = $0
Terrazzo Floor Patching S.F. 17.96| x 0] x 1.35 = $0
WB - Brick Repair & tuck S.F. 3.22| x 0| x 1.35 = $0
WB - Exterior - no repair S.F. 1.39| x 0| x 1.35 = $0
8" CMU Wall S.F. 6.15| x 0f x 1.35 = $0
8" CMU Wall - Glazed S.F. 16.70| x 0f x 1.35 = $0
Sawing Brick of CMU L.F. 2.61| x 0] x 1.35 = $0
4" Brick Backup S.F. 8.60| x 0] x 1.35 = $0
CMU Backup S.F. 11.65| x 0f x 1.35 = $0
8" Brick Wall S.F. 16.85| x 0f x 1.35 = $0
Limestone Coping - 4" L.F. 43.89| x 0] x 1.35 = $0
Cut Stone Wall - 1"-6" S.F. 30.53| x 0f x 1.35 = $0
Glass Block - 8"x8" S.F. 20.00| x 0| x 1.35 = $0
Steel Handrails L.F. 32.00| x 0| x 1.35 = $0
Ship's ladder Riser 174.00| x 0] x 1.35 = $0
Steel Stairs w/ fill Riser 237.00| x 0| x 1.35 = $0
Landing S.F. 48.29| x of x 1.35 = $0
Steel Deck - 22 ga. S.F. 1.19] x 0] x 1.35 = $0
Wood Roof Deck - 4" S.F. 6.05| x 0] x 1.35 = $0
Pine Handrails L.F. 10.40( x 0] x 1.35 = $0
Coat Rack EA. 195.20| x 0| x 1.35 = $0
Vinyl Siding w/ Demo S.F. 3.77| x 0] x 1.35 = $0
Fascia - Wood 2x8 L.F. 3.32| x 0| x 1.35 = $0
Reroof - w/ Demo S.F. 4.83| x 0| x 1.35 = $0
Built-up Roof Repair S.F. 1.67| x 0] x 1.35 = $0
Reshingle Roof w/ Demo S.F. 2.88] x 0] x 1.35 = $0
Soffitt

New Wood Soffitt S.F. 15.00] x 0] x 1.35 = $0

Aluminum w/ Enamel L.F. 4.65| x 0] x 1.35 = $0

Remove gutters L.F. 1.40] x 0] x 1.35 = $0

Aluminum Built-in L.F. 4.65| x 0| x 1.35 = $0
Coping - Snap-on L.F. 20.00| x 0] x 1.35 = $0
Roof Hatch EA. 575.00| x 0] x 1.35 = $0
Spray Insulation S.F. 0.80] x 0] x 1.35 = $0
Foundation Waterproofing S.F. 1.73] x 0] x 1.35 = $0
Water Repellant - 2 Coats S.F. 0.72| x 0] x 1.35 = $0
Caulk Exp. Joints L.F. 2.61| x 0] x 1.35 = $0
Gutters - 5" box L.F. 4.81[ x 0| x 1.35 = $0
Downspouts -3"x4" L.F. 4.69| x 0] x 1.35 = $0
Downspout Elbows EA. 7.65| x 0] x 1.35 = $0
Metal Doors

Doors & Frame EA. 1,010.00 x 0] x 1.35 = $0

Doors & Frame (B) EA. 1,459.00| x 0] x 1.35 = $0
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5. GENERAL CONSTRUCTION (con't.)

Closer for above EA. 250.00 x 0| x 1.35 = $0
Panic for above EA. 495.00| x 0| x 1.35 = $0
Hardware
Single Interior EA. 388.00| x 0] x 1.35 = $0
Heavy use w/ closer EA. 606.00| x 0] x 1.35 = $0
Dbl. Ext. w/ Panic EA. 1,370.00( x 0] x 1.35 = $0
Door - 3'x7' EA. 249.00| x 0] x 1.35 = $0
Coal Chute Doors EA. 544.00| x 0| x 1.35 = $0
Foundation Vent EA. 30.00| x 0| x 1.35 = $0
Wood Doors
Doors & Frame EA. 1,336.00| x of x 1.35 = $0
Doors & Frame (B) EA. 1,547.00| x 0] x 1.35 = $0
Closer for above EA. 250.00| x 0| x 1.35 = $0
Panic for above EA. 495.00 x of x 1.35 = $0
Refinish Wood Door EA. 89.00| x of x 1.35 = $0
Door - 3'x7' EA. 127.00| x 0] x 1.35 = $0
Aluminum Store Front S.F. 22.50| x of x 1.35 = $0
Counter Door EA. 1,250.00| x of x 1.35 = $0
Overhead Coiling Door EA. 3,200.00| x of x 1.35 = $0
Windows
Aluminum w/ |.G. EA. 700.00| x of x 1.35 = $0
Screen w. frame S.F. 4.22| x of x 1.35 = $0
Wood Window w/ Trim S.F. 26.00| x of x 1.35 = $0
Interior Storm Sash S.F. 7.32| x of x 1.35 = $0
Plaster Repair w/ Lath S.F. 4.66| x 0] x 1.35 = $0
Acoustical Ceiling - Glue-on S.F. 1.20| x 0] x 1.35 = $0
SAT Ceiling - Fiberglass S.F. 1.91] x 0] x 1.35 = $0
SAT Ceiling - MF S.F. 1.05] x o[ x 1.35 = $0
SAT Ceiling - Vinyl Faced S.F. 2.67| x of x 1.35 = $0
Painting
Doors EA. 35.00| x 0| x 1.35 = $0
Woods Windows EA. 27.06| x 0| x 1.35 = $0
Trim L.F. 0.51| x 0] x 1.35 = $0
Cornice L.F. 1.21] x of x 1.35 = $0
Surfaces - Brush S.F. 0.56| x 0| x 1.35 = $0
Surfaces - Spray S.F. 0.28] x 0] x 1.35 = $0
Block Filler S.F. 0.86| x 0| x 1.35 = $0
Concrete Floors S.F. 0.18] x 0| x 1.35 = $0
Epoxy S.F. 2.91] x 0f x 1.35 = $0
Repainting S.F. 0.74] x 0] x 1.35 = $0
Gym Floor - Wood
1"x3" Sleepers S.F. 9.75| x 0] x 1.35 = $0
Refinish S.F. 1.69| x 0] x 1.35 = $0
Portable Maple S.F. 11.00] x 0] x 1.35 = $0
3/8" Polyvinyl S.F. 10.05| x 0f x 1.35 = $0
Carpet S.F. 2.34| x 0] x 1.35 = $0
VCT S.F. 1.74| x 0] x 1.35 = $0
Walls - Gypsum S.F. 3.23] x 0] x 1.35 = $0
Walls - Gypsum (F) S.F. 4.75| x 0] x 1.35 = $0
Ceramic Tile
2"x2" [S.F. 7.44] x | 0] x | 1.35 = $0
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5. GENERAL CONSTRUCTION (con't.)

6"x4 1/4" S.F. 5.70| x 0f x 1.35 = $0
4"x4" S.F. 5.45| x 0f x 1.35 = $0
Quarry Tile - 6"x6" S.F. 6.59| x 0] x 1.35 = $0
Lockers EA. 352.00| x 0] x 1.35 = $0
Bench - Maple L.F. 29.24| x 0| x 1.35 = $0
Toilet Partitions w/ Acc Stall 815.00| x 0] x 1.35 = $0
HC Toilet Partition Stall 1,093.00| x of x 1.35 = $0
Mirror EA.. 85.00]| x 0] x 1.35 = $0
Lav Accessories 3 Lavs 375.00| x 0] x 1.35 = $0
FE Cabinet EA. 220.00] x of x 1.35 = $0
FE - Wall mounted EA.. 44.00| x 0] x 1.35 = $0
Flagpole EA.. 2,300.00| x of x 1.35 = $0
Bleachers
Telescoping - manual Seat 157.50| x 0| x 1.35 = $0
Repair Seat 20.69| x 0| x 1.35 = $0
Refinish Seat 28.22| x 0] x 1.35 = $0
Stage Curtains
Elem. Set - curtains S.T. 4,675.00( x of x 1.35 = $0
Elem. Set - track S.T. 1,787.00| x of x 1.35 = $0
Heavy Duty Track L.F. 82.00]| x 0] x 1.35 = $0
Curtains S.F. 7.80| x 0f x 1.35 = $0
Fireproof Curtain S.F. 28.00( x 0] x 1.35 = $0
Vinyl Folding Part. S.F. 21.00] x 0] x 1.35 = $0
Kitchen Equipment
0-50% Replacement S.F. 24.00( x 0] x 1.35 = $0
50-100% Replacement S.F. 59.00| x 0| x 1.35 = $0
Casework L.F. 407.50| x 0] x 1.35 = $0
Marker Boards EA. 570.00| x 0] x 1.35 = $0
Tack Boards EA. 300.00| x 0] x 1.35 = $0
Cabinet Tops S.F. 32.50( x 0] x 1.35 = $0
Loading Dock Bumper EA. 88.05] x 0] x 1.35 = $0
Metal Storage Shelving S.F. 12.70| x 0] x 1.35 = $0
Cafeteria Seating EA. 955.00| x 0] x 1.35 = $0
Window Blinds S.F. 3.50[ x 0] x 1.35 = $0
Window Shades S.F. 5.50[ x 0] x 1.35 = $0
LMC Shelving
90"x12" dbl face L.F. 149.00| x 0f x 1.35 = $0
90"x12" sgl face L.F. 216.00| x 0] x 1.35 = $0
42"x12" dbl face L.F. 120.00| x 0f x 1.35 = $0
42"x12" sgl face L.F. 173.00] x 0] x 1.35 = $0
Study Carrels EA. 940.00| x 0] x 1.35 = $0
SUBTOTAL GENERAL CONSTRUCTION $0
6. HVAC
Range Hood - Small EA. 30,700.00| x 0] x 1.35 = $0
Range Hood - Large EA. 43,500.00{ x 0] x 1.35 = $0
Aluminum Louver S.F. 22.02| x 0] x 1.35 = $0
HVAC System S.F. 13.25| x 0f x 1.35 = $0
SUBTOTAL HVAC $0
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7. PLUMBING & SPRINKLER

Sprinkler S.F. 1.90| x 0| x 1.35 = $0
Sprinkler Service EA.. 0.00| x 0| x 1.35 = $0
Limited Sprinkler S.F. 2.96| x 0| x 1.35 = $0

HC Water Coolers EA. 1,115.00| x of x 1.35 = $0

Plumbing Fixtures EA. 1,590.00| x o X 1.35 = $0

Plumbing System S.F. 3.10[ x 0] x 1.35 = $0

SUBTOTAL PLUMBING & SPRINKLER $0

8. ELECTRICAL

Lighting S.F. 3.30[ x 0] x 1.35 = $0

Equipment Connections S.F. 0.60| x 0f x 1.35 = $0

Special Purpose Connect. S.F. 0.60| x 0f x 1.35 = $0

Service and Distribution S.F. 1.40| x 0] x 1.35 = $0

Fire Alarm System S.F. 0.90| x 0| x 1.35 = $0

Basic Material S.F. 3.10[ x 0] x 1.35 = $0

Emergency Generator S.F. 0.75| x 0| x 1.35 = $0

Gym Sound System EA. 13,900.00| x 0| x 1.35 = $0

Stage Sound System EA. 13,900.00| x 0| x 1.35 = $0

Door Monitoring System EA. 8,000.00| x of x 1.35 = $0

Single Special Outlets EA. 370.00| x 0] x 1.35 = $0

Emergency Lighting S.F. 0.75| x 0] x 1.35 = $0

Site Lighting - 30' Pole EA. 1,775.00| x 0| x 1.35 = $0

Electrical System S.F. 10.50] x 0] x 1.35 = $0

SUBTOTAL ELECTRICAL $0

9. TECHNOLOGY

Intercom System S.F. 1.40| x 0] x 1.35 = $0

Clock System S.F. 0.30[ x 0] x 1.35 = $0

SUBTOTAL TECHNOLOGY $0

TOTAL $0

Signature and Seal of Architect

Date

Signature and Seal of Engineer

Date
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